

# Department of Health central Luzon – Center for Health Development MARIVELES MENTAL HOSPITAL

Mariveles, Bataan

Trunkline (047) 935-4617; Telefax (047) 935-4138 Procurement (047) 633-4992 procurement@mmh.gov.ph



# BIDS AND AWARDS COMMITTEE Resolution No. 2019-314 September 30, 2019

# Approving the Award of Contracts for the Completion of OPD and Admission and Crisis Intervention Unit Building Phase II

WHEREAS, Open Competitive Bidding for the Completion of OPD and Admission and Crisis Intervention Unit Building Phase II was conducted in accordance with the Republic Act 9184 and its Revised Implementing Rules and Regulations;

WHEREAS, the Invitation to Bid (IB) was posted in PhilGEPS dated September 02, 2019 and in conspicuous place at the premises of the MARIVELES MENTAL HOSPITAL compound;

WHEREAS, A Pre-Bid Conference was held on September 11, 2019, 10AM at the Procurement Conference Room, Mariveles Mental Hospital – Mariveles, Bataan one (1) prospective bidders attending, namely – Bonibal Construction;

WHEREAS, two (2) prospective bidder procured the bidding documents and submitted their respective bid proposal, namely;

- 1. Bonibal Construction
- 2. RTDJR Construction and Supply

WHEREAS, the Submission and Opening of Bid took place on September 23, 2019, 10AM at the Procurement Conference Room, Mariveles Mental Hospital – Mariveles, Bataan;

WHEREAS, the original envelope, containing the Eligibility and Technical Documents was opened. The presence, completeness and correctness of the required documents were checked and verified by the BAC in the presence of the bidders. The results are as follows:

- 1. Bonibal Construction ineligible
- RTDJR Construction and Supply eligible

WHEREAS, Bonibal Construction failed to attach the copy of PRC ID of Professional Mechanical Engineer, as part of the eligibility and technical requirements. Thus, it was found to be ineligible. Consequently, financial document was not opened and the Copy 1 and Copy 2 of Eligibility and Technical Envelope and Financial Envelope were returned to Bonibal Construction;

WHEREAS, the Financial Proposal of the eligible bidder was opened. The presence, completeness and correctness of the entire document were checked and verified by the BAC. Upon checking, the Bidder was declared "Eligible" and rated "PASSED" and subsequently their respective bid was publicly read and posted in the Abstract of Bids, to wit:

Name of Company	<b>Bid Security Form</b>	Amount of Bid as Read
RTDJR Construction and Supply	Bid Securing Declaration	Php 5,536,814.15

WHEREAS, the detailed evaluation of bids conducted on September 24, 2019 resulted in the following as calculated;

Name of Company	Amount of Bid as Calculated	
RTDJR Construction and Supply	Php 5,536,814.15	

WHEREAS, after the Post-Qualification conducted by the BAC and Technical Working Group (TWG) last September 25, 2019, RTDJR Construction and Supply was established to have complied with all required eligibility, technical and financial requirements and found to be responsive;

NOW, THEREFORE, We, the members of the BAC, hereby RESOLVE as it is RESOLVED to recommend the bidding for the **COMPLETION OF OPD AND ADMISSION AND CRISIS INTERVENTION UNIT BUILDING PHASE II** be awarded to **RTDJR CONSTRUCTION AND SUPPLY.** 

RESOLVED, at the Procurement Conference Room this 30th September 2019

ZORAIDA F. AFABLE, MD
BAC Chairperson

LEA JEAN M. PAYONG, MBA

BAC Vice Chairperson

MERCED Y. ARADO, RPh BAC Member

RELIA I. VILLEGAS, RN, MAN
BAC-Member

VICTORIA S. SOAN, MPS
BAC Member

Approved:

MARIA LORDES L. EVANGELISTA, MD, DSBPP

Chief of Hospital II

Head of the Procuring Entity

VINCENT A. ISIP OIC-HOPSS

Engr. RUBENT. BIVERSON, JR.

# **CONTRACT AGREEMENT**

### KNOW ALL MEN BY THESE PRESENTS:

This **AGREEMENT**, made this 4th day of October 2019 between **Mariveles Mental Hospital**, Mariveles, Bataan hereinafter called the Procuring Entity and **RTDJR Construction and Supply**, Balanga City hereinafter called the Contractor.

WHEREAS, the Procuring Entity is desirous that the Contractor execute the project COMPLETION OF OPD AND ADMISSION AND CRISIS INTERVENTION UNIT BUILDING PHASE II and hereinafter called the works and the Procuring Entity has accepted the Bid for FIVE MILLION FIVE HUNDRED THIRTY-SIX THOUSAND EIGHT HUNDRED FOURTEEN PESOS AND 15/100 (Php 5,536,814.15) with duration of 60 calendar days by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

## **NOW THIS AGREEMENT WITHNESSETH AS FOLLOWS:**

- In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents shall be attached, deemed to form and be read and construed as part of this Agreement, to wit:
  - General and Special Conditions of Contracts;
  - b. Drawing/Plans;
  - c. Specifications;
  - d. Invitation to Apply for Eligibility and to Bid;
  - e. Instructions to Bidders;
  - f. Bid Data Sheet;
  - g. Addenda and/or Supplemental/Bid Bulletin, if any;
  - Bid Form, including all the documents/statements contained in the Bidders bidding envelopes, as annexes;
  - Eligibility Requirements, documents and/or statements;
  - j. Performance Security;
  - k. Credit Line issued by a licensed bank, if any;
  - Notice of Award of Contract and the Bidders conforme thereto;
  - Other contract documents that may be required by existing laws and/or the Entity;
- In consideration of the payments to be made by the Procuring Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Entity to execute and complete the Works and remedy any defects therein in conformity in all respects.

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contractor price or such other sum as may become payable under the provisions of the contract at the time and in the manner of prescribed by this contract.

IN WITNESS WHEREOF, the parties have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

**PROCURING ENTITY** 

MARIA LOURDES L. EVANGELISTA, MD, DSBPP

Chief of Hospital II

CONTRACTOR

By:

Owner

RTDJR Construction Supply

WITNESSETH

BAC Chairperson

Certified Funds Available:

ACCOUNTANT



#### Department of Health Central Luzon Center for Health D lopment

## MARIVELES MENTAL HOUPITAL

P. Mouroc St. Pollacion, Mariveles, Bataga, Philippines, 2105



Vision The Mariveles Mental Hospital is a recognized specialty hospital aiming to be the leader on mental health care in Central Luzon

## NOTICE OF AWARD COMPLETION OF OPD AND ADMISSION AND CRISIS INTERVENTION UNIT **BUILDING PHASE II**

October 1, 2019

Mission We provide and promote quality mental health care through preventive, curative and rehabilitative services

Engr. RUBEN T. DIVERSON, JR. Owner RTDJR Construction and Supply Zabala Compound, Cupang Proper, Balanga City, Bataan

Sir:

Core Values Integrity Compassion Excellence This is to inform you that the result of the Public Bidding for the Completion of OPD and Admission and Crisis Intervention Unit Building Phase II conducted last September 23, 2019 is awarded to you in the amount of Five Million Five Hundred Thirty-Six Thousand Eight Hundred Fourteen Pesos and 15/100 (Php 5,536,814.15)

Quality Policy The Mariveles Mental Hospital is committed to provide affordable and quality mental health care with Integrity, Compassion and Excellence.

You are hereby required to provide within ten (10) days the performance security in the form and the amount stipulated in the Instruction to Bidders. Failure to provide the performance security shall constitute sufficient ground for cancellation of the award and forfeiture of the bid security.

Very truly yours,

ZORAIDA F, AFABLE, MD

Chairperson - Committee on Bids and Awards

compliance with APPROVED: statutory and

regulatory requirements.

We pledge to continually improve our Quality Management System to exceed

our clients'

satisfaction.

We shall ensure

MARIA LOURDES L. EVANGELISTA, MD, DSBPP Chief of Hospital II

CONFORME:

Name of Representative

Oct, 3, 2019



International Scandowte

Trunkline +63(047) 935-4617; Telefax +63(047) 935-4138; Office of the COH +63(047) 633-9006 mail@mmh.gov.ph hr@mmh.gov.ph pet@mmh.gov.ph

hopss@mmh.gov.ph medical@mmh.gov.ph nursing@mmh.gov.ph finance@mmh.gov.ph

MMH-HOP-04-08-03



## Department of Health Central Luzon Center for Health Dev

# MARIVELES MENTAL HOSPITAL

P. Mouroe St. Poblacion, Mariveles, Eataan, Philippines, 2105



Vision
The Mariveles
Mental Hospital is
a recognized
specialty hospital
aiming to be the
leader on mental
health care in
Central Luzon

# NOTICE TO PROCEED COMPLETION OF OPD AND ADMISSION AND CRISIS INTERVENTION UNIT BUILDING PHASE II

October 07, 2019

Mission
We provide and promote quality mental health care through preventive, curative and rehabilitative services

Engr. RUBEN T. DIVERSON, JR. Owner RTDJR Construction and Supply Zabala Compound, Cupang Proper, Balanga City, Bataan

Madam:

Core Values Integrity Compassion Excellence The Attached Notice of Award having been approved, notice is hereby given to RTDJR CONTSTRUCTION AND SUPPLY that work may proceed on the COMPLETION OF OPD AND ADMISSION AND CRISIS INTERVENTION UNIT BUILDING PHASE II effective on \_\_\_\_\_\_ upon posting of your performance security and after the receipt of this notice.

Quality Policy
The
Mariveles Mental
Hospital is
committed to
provide affordable
and quality mental
health care with
Integrity,
Compassion and
Excellence.

Upon receipt of this notice, you are responsible for performing the services under the terms and condition of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to the MARIVELES MENTAL HOSPITAL.

Very truly yours,

We shall ensure compliance with statutory and regulatory requirements.

MARIA LOURDES L. EVANGELISTA, MD, DSBPP

Chief of Hospital II

Lhe

We pledge to continually improve our Quality Management

I acknowledge receipt of this Notice on Oct. 11, 2019

Name of the Representative of the Bidder: Ruben T. Diverson Jr.

System to exceed our clients' Authorized Signature: satisfaction.



TSO 9001

international Scandords

Trunkline +63(047) 935-4617; Telefax +63(047) 935-4138; Office of the COH +63(047) 633-9006

mail@mmh.gov.ph hr@mmh.gov.ph pet@mmh.gov.ph hopss@mmh.gov.ph medical@mmh.gov.ph nursing@mmh.gov.ph finance@mmh.gov.ph

MMH-HOP-04-08-03