

Department of Health Central Luzon Center for Health Development

MARIVELES MENTAL WELLNESS AND GENERAL HOSPITAL





Contact No: 09688545320 Email: procurement@mmwgh.gov.ph; procurement.mmwgh@gmail.com; Website: mmwgh.gov.ph

REQUEST FOR QUOTATION

Date: June 5, 2023
PR No.: 2023-04-0282 (EFMU)

A. Business Name: Address:			
Contact No./ Email:			_
B. Sir/ Madam:			
The Mariveles Mental Wellness and General Hospital (Nand consultants to quote the best offer for the item/s destine Contract. (ABC)			
Required Documents/ Information to be submitted a PhilGEPS Registration Number/ Certificate Mayor's/ Business Permit DTI/ SEC Certificate BIR Form 2303	Tax ClSamplOmnib		
C. This pro-forma quotation maybe submitted through regis or procurement.mmwgh@gmail.com on or before	stered or electronic mail to the 13-Jun-2023	e BAC Secretariat at above address or email , 5PM subject to the following Terr	
 All entries shall be typed or written in a clear legible All prices offered herein are valid, binding and effect Price quotations to be denominated in Philippine Per 1% EWT (Goods) or 2% EWT (Services) deduction MMWGH may require you to submit additional docuted Salient provisions of the Revised IRR (RIRR) of Rep Penalties shall be observed MMWGH reserves the right to reject any and all qual In case of tie quotations, the BAC shall adopt and exwith GPPB Circular 06-2005 In case supplier's proforma quotation is submitted, Delivery terms: Delivery to MMWGH within ten (10 Payment terms: Fifteen (15) working days upon convery Truly Yours 	tive for THIRTY (30) calendar eso shall include all applicable is iments that will prove your leg public Act (RA) 9184: Section otations, declare a failure, or imploy "toss coin" as the tie-bi- conditions will be governed by working days upon receipt of	e government taxes subject to (BIR 2307) 59 gal, financial and technical capability to unde n 68 - Liquidated Damages and Section 69 - I not award the contract pursuant to Section 4 preaking method to finally determine the single	% VAT/ 1% Non-VAT and (BIR 2307) retake this contract Imposition of Administrative 11 of the same RIRR e winning provider in accordance on/Proposal and/or Technical Specifications
VINCENT A. ISIP, MPA Chief Administrative Officer			

						(to be filled up by the s	supplier)
tem No.	QTY	Unit	ABC	Technical Specfications/ Description	Brand/ Model	Unit Price	Total Amount
	1	lot	704,940.00	Supply of Labor and Materials for the			
				Improvement of ACIU/Bayanihan Building			
				A. Steel Works			
				Supply of Labor and Materials for Steel doors and			
				Ramp Grills for Bayanihan Building			
	34	pcs	31,790.00	Square Tube 2"x2"1.5mm			
	30	gal	13,050.00	Square Tube 1"x1"1.5mm			
	1	pcs	250.00	Cutting Disk 14"			
		gal	2,000.00	Regular Epoxy			
	50	pcs	500.00	Anchor Bolts 3/8"		- 1 -	
	20	pcs	90,000.00	Mesh Wire 2"x2"x3mm			
	2	pcs	3,050.00	Epoxy Primer Paint Gray			
	2	pcs	1,560.00	Quick Drying Enamel, Black			
	1	set	75,000.00	Accordion Steel Door, 2.39mx2.10m.			
				See Detail D1			
	1	set	25,000.00	Sliding Steel Door 2.0mx2.7m			
				See Detail D2			
	2	set	34,000.00	Single Leaf Swing Steel Door 1.1mx2.1m			

1			See Detail D3			
/	1 set	22,500.00	Single Steel Door 2.22mx2.15m			
			See Detail D4			
	1 set	18,500.00	Steel Door 1.95m2.7m			
		15,550.00	See Detail D5			
	1 set	18 750 00	Awning Window 2.67mmx1.4m			
	, 001	10,700.00	See Detail W2			
	1 cot	14.750.00	Awning Window 4.23mmx1.3m			-
_	1 set	14,750.00				-
	4 1	E 000 00	See Detail W3			-
	1 set	5,000.00	Pre-painted Security Grills 1.3mx1.4m			
			See Detail W1			
	1 lot	177,850.00				
			B. Roofing Works			
			Provision of New Canopy for Doctors Interview Area			
	9 pcs	90.00	Anchor Bolts 3/8"			
	2 pcs	1,120.00	Angle Bar 1"x1"4mm			
	2 pcs	2,200.00	Angle Bar 1.5x1.5"x6mm			
	3 pcs	The second secon	Box Type Gutter x 1.2 meters			
	2 pcs		C-Purlins 2"x3"x1.2mm			
	4 pcs		Grinding Disc 4"			
	3 pcs		PVC Elbow 4"			+
THE RESERVE OF THE PARTY OF THE	2 pcs		PVC Pipe 4"		-	
-	-		Rib Type Roof, Color Green, 2.5m		-	
-	3 pcs				-	
	1 liter		Roof Sealant			
The second second second	0 pcs		Tekscrew 2"			
	1 lot	8,650.00	I			
			C. Masonry Works			
			Improvement of doctors interview area in bayanihan			
80	0 pcs		Concrete Hollow Blcok 4:			
5	5 bags	14,300.00	Cement			
2	7 pcs	6,750.00	Corrugated Steel Bar 10mm			
	4 bags	6,000.00	Sand			
	4 gal		Flat Latex White			
	2 gal		Semi Gloss Latex			
	4 kilo		Glazing Putty			
	1 pcs		Tinting Color Latex Raw Sienna			
	2 pcs		Paint Roller 7"			
The second secon	2 pcs		Paint Roller 4"			
-	-		Paint Brush		-	
	1 pcs			V	-	
The second line was a second line with the second line was a second line	0 pcs		Sanding Paper #100		-	
1	0 pcs		Sanding Paper #240		-	-
	1 pcs		Checkered Steel Plate 1.2mx2.4mx4mm			
-	1 pcs		Square Tube 2"x3"x1.5mm			
	2 pcs		Square Tube 1"x1"x1.5mm			
	3 sets	15,000.00	Sliding Window Glass and Aluminum Window			
	-1		1.2mx1.2m. Complete with all lockset and accessories			
	1 set	6,500.00	Wooden Flush Door with Jamb 0.8metersx2.1meters			
	1 lot	38,312.50	Labor			
1 1914	Total Park		D. Electrical Works			
3	0 pcs	7,500.00	LED Flood Light, 220V, 10W			
-	2 pcs		2-Gang Outlet			
	3 pcs		2-Gang Switch		+	
	-		3-Gang Switch			
	7 pcs				-	-
	2 pcs		Concrete Drill Bit 5/32"			
THE RESERVE AND PERSONS ASSESSMENT	2 pcs		Metal Drill Bit 5/32"			
	2 pcs		Electrical Tape	1		
3	0 pcs		Plastic Moulding 1"			
	1 box	3,500.00	THHN Wire #12			
1	2 pcs	960.00	Utility Box Surface Mounted			
	1 lot	10,167.50			1	

			Scope of Works:		
1			Coordinate to Engineering and Facilities Management		
1			Unit before commencing of Works		
			2. See Attached Plan for References		
			Cleaning of the Workplace after working hours		
-			**Nothing Follows**		
				Total Amount in	
				Figures	
				Total Amount in	
				Words	
	Total:	704,940.00			

Note: Incomplete description of item/s will invalidate your quotations.

RFQ served by:

RANDOLPH B. ABUYO
Canvasser

Printed Name/Signature of Bidder

MMH-04-08-01

PURCHASE REQUEST Mary Rodeline Casulyan

		ES MENTAL WELLNESS AND GENERAL HOSPITAL	Fund Clus		
Office/Section:		PR No.: 2023-04-0282		Date: 28 April 20)23
EFMU	U	Responsibility Center Code: hop-efm			
Stock/	Unit	Item Description	Quantity	Unit Cost	Total Cost
Property No.	Unit	Item Description	Quantity	Unit Cost	I Otal Cost
		EFM-128			
	lot	Supply of materials and labor for the improvement	1	704,940.00	704,940.00
		of ACIU / Bayanihan building			
		(Grills, Interview Area, Additional Light, and enclosure			
		of Doctor's Area)			
*6-		Scope of works:			
		1. Coordinate to Engineering and Facilities			
		Management Unit before commencing of works.			
		2. See attached plan for references			
		3. Cleaning of the workplace after working hours.			
		nothing follows			
4,		liothing follows	+		
			+		
		CHAIDC AVAILADIE	+		
		FUNDS AVAILABLE	+		
		Char.			
		LAARNI DC MAGLAQUI, MBA			
		SAO / Budget Unit			
		JAO Buager office	-		
			-		
			-		
			-		
			-		
			-		
			-		
			-		
			-		
			-		
			+		
			-		
			+	_	
				TOTAL	704,940.00
Purpose:					
		For the use of hospital: Improvement of ACIU/ Bayan	ihan Buildin	Σ.	
	F	Requested By: Approved By:		0	
Signature :		P. Committee of the com			
Printed Name :			RDES L. EVA	NGELISTA, MD, I	PPA
Designation:			enter Chief		
_				2	



Republic of the Philippines DEPARTMENT OF HEALTH MARIVELES MENTAL WELLNESS AND GENERAL HOSPITAL

Mariveles, Bataan



PROJECT TITLE : Improvement of Bayanihan Building

LOCATION : ACIU

: ACIU Bayanihan, Bldg No,36

DURATION

: 30 C.D.

1751	DECODIDEION	OTV	UNIT	MATE	RIALS	LABOR COST	TOTAL
ITEM	DESCRIPTION	QTY.		UNIT COST	TOTAL COST		TOTAL
A. STE	EL WORKS			si)			
Supply	of Labor and materials for Steel doors an	d Ramp Grill	s for Baya	nihan Building			
1	Square Tube 2"x2"1.5mm	34	pcs	935.00	31,790.00		
2	Square Tube 1"x1"1.5mm	30	pcs	435.00	13,050.00		
3	Cutting Disc 14"	1	pcs	250.00	250.00		
4	Regular Epoxy	2	gal	1,000.00	2,000.00		
5	Anchor Bolts 3/8"	50	pcs	10.00	500.00		
6	Mesh Wire 2"x2"x3mm	20	pcs	4,500.00	90,000.00		
7	Epoxy Primer Paint Gray	2	pcs	1,525.00	3,050.00		
8	Quick Drying Enamel, Black	2	pcs	780.00	1,560.00		
9	Accordion Steel Door, 2.39mx2.10m. See Detail D1	1	set	75,000.00	75,000.00		
10	Sliding Steel Door 2.0mx2.7m See Detail D2	1	set	25,000.00	25,000.00		
11	Single Leaf Swing Steel Door 1.1mx2.1m See Detail D3	2	set	17,000.00	34,000.00		
12	Sliding Steel Door 2.22mx2.15m See Detail D4	1	set	22,500.00	22,500.00		
13	Sliding Steel Door 1.95mx2.7m See Detail D5	1	set	18,500.00	18,500.00		
14	Awning Window 4.23mx1.3m See Detail W2	1	set	18,750.00	18,750.00		
15	Awning Window 2.67mmx1.4m See Detail W3	1	set	14,750.00	14,750.00		
16	Pre-painted Security grills 1.3mx1.4m See Detail W1	1	set	5,000.00	5,000.00		
				Sub-total	355,700.00	177,850.0	533,550.00
B. RO	OFING WORKS						
Provis	ion of New Canopy for Doctors Interview						
1	Anchor Bolts 3/8"	9	pcs	10.00	90.00		
2	Angle Bar 1"x1"x4mm	2	pcs	560.00	1,120.00		
3	Angle Bar 1.5"x1.5"x6mm	2	pcs	1,100.00	2,200.00		
THE RESERVE OF THE PERSON NAMED IN	Box Type Gutter x 1.2meters	3	pcs	750.00	2,250.00		
5	C-Purlins 2"x3"x1.2mm	2	pcs	450.00	900.00		
6	Grinding Disc 4"	4	pcs	100.00	400.00		
7	PVC Elbow 4"	3	pcs	50.00	150.00		
8	PVC Pipe 4"	2	pcs	420.00	840.00		
9	Rib Type Roof, Color Green, 2.5m	3	pcs	3,000.00	9,000.00		
10	Roof Sealant	1	liter	250.00	250.00		
11	Tekscrew 2"	50	pcs	2.00	100.00		
				Sub-total	17,300.00	8,650.00	25,950.0

ARY WORKS							
vement of doctors interview	area in bayanihan a	rea					
1 Concrete Hollow Block 4"		800	pcs	17.00	13,600.00		0.
2 Cement		55	bags	260.00	14,300.00		
3 Corrugated Steel Bar 10mm		27	pcs	250.00	6,750.00		
4 Sand		4	meters	1,500.00	6,000.00		
5 Flat latex White		4	gal	980.00	3,920.00		
6 Semi Gloss Latex		2	gal	980.00	1,960.00		
7 Glazing Putty		4	kilo	220.00	880.00		
8 Tinting Color Latex Raw Sier	nna	1	pcs	100.00	100.00		
9 Paint Roller 7"		2	pcs	150.00	300.00		
10 Paint Roller 4"		2	pcs	100.00	200.00		
11 Paint Brush		1	pcs	65.00	65.00		
12 Sanding Paper #100		10	pcs	20.00	200.00		
13 Sanding Paper #240		10	pcs	20.00	200.00		
14 Checkered Steel Plate 1.2m;	x2.4mx4mm	1	pcs	4,500.00	4,500.00		
15 Sqaure Tube 2"x3"x1.5mm		1	pcs	850.00	850.00		
16 Square Tube 1"x1"1.5mm		2	pcs	650.00	1,300.00		
Sliding Window, Glass and A Window 1.2mx1.2m. Comple lockset and accessories	_	3	sets	5,000.00	15,000.00		
Wooden Flush Door with Jar 0.8metersx2.1meters	nb	1	set	6,500.00	6,500.00		
				Sub-total	76,625.00	38,312.50	114,937.5
). Electrical Works							
1 LED Flood Light, 220V, 10W	р	cs	30	250.00	7,500.00		
2 2-Gang Outlet	р	cs	2	125.00	250.00		
3 2-Gang Switch	` p	cs	3	125.00	375.00		
4 3-Gang Switch	р	cs	7	150.00	1,050.00		
5 Concrete Drill Bit 5/32"	р	cs	2	150.00	300.00		
6 Metal Drill Bit 5/32"	р	cs	2	150.00	300.00		
7 Electrical Tape	р	cs	2	50.00	100.00		
8 Plastic Moulding 1"	р	cs	30	200.00	6,000.00		
9 THHN Wire #12	b	ОХ	1	3,500.00	3,500.00		
10 Utility Box Surface Mounted	р	cs	12	80.00	960.00		
				Sub-total	20,335.00	10,167.50	30,502.5
			Λ	Steel Works			533,550.0
				Roofing Works			25,950.0
			C	Masonry Works	s		114,937.5
			D	Electrical Work		ν.	30,502.5
				TOTA	AL PROJECT CO	ST	704,940.0

Prepared by:

JOHNIEL JUNE M. VILLANUEVA, REE

Egnineer III

Checked by:

MELVIN JAN A. YABUT, CE, MPA

Engineer/V

Recommending Approval:

VINCENT A. ISIP, MPA

Chief Administrative Officer

Approved by:

MARIA LOURDES L. EVANGELISTA, MD, FPPA

Medical Center Chief II

RA 9266 SECTION

NMOHS Al or A6

SHEET NO .:

SHEET CONTENT:

REVISION NO.:

Drewings and specific other contract documents dus, stamped or seafed, as instrume, service, are the intellectual proparate documents of the architecture the object for which they are whether the object for not. It shall be unlawful for any present to diplicate or make copies of said documents for use in the opening of the property of the opinion. in the repetition of and for other projects or buildings, whether executed partly or in whole, without the written consent of the architect or author of said documents.

conditions shown by these drawings

Written dimensions on these drawings shall have procedence over scaled dimensions. Contractions shall veilly and be responsible for all dimensions and cardillons on the job. The designer must be notified immediately of any variations from the dimensions and

NOTE:

GROUND FLOOR SCHEDULE OF DOORS AND WINDOW

-ADDITIONAL STEEL GATE FOR THE SECURITY OF WARD PATIENTS

RA 9266 SECTION

Drawings and specifics other contract documents duly stamped or seafed, as instruments and documents of the architecture proper and documents of the architecture whether the object for which they are whether the object for which they are whether the object for which they are whether the object of not. It shall be unlowful for any proson to diplicate or make copies of said documents for use in the reputition of and for other projects or buildings, whether executed pathy or in whole, without the written consent of the architect or author of said documents.

NOTE:

Written dimensions on those drawings shall have presidence over scaled dimensions. Conflactors shall revity and be responsible for all dimensions and conditions on the job. The designer must be notified immediately of any variations from the dimensions and conditions shown by these drawings.

REMARKS:

SECOND FLOOR SCHEDULE OF DOORS

-ADDITIONAL STEEL GATE FOR THE SECURITY OF WARD PATIENTS

SHEET CONTENT:

REVISION NO.

NAOHS AS

AZor AG SHEET NO.:

MMH-HFD-04-10-00

DESARTMENT OF HEALTH
AMUVELES MANDA WELLNESS
AND
GENERAL HOSPITAL
GENERAL HOSPITAL
EAUTHORIS MANUFALS DAVAS

DATE SUBBLITTED TO OMCG:

PROTOTOS TO FORMACION DE PROSESSA DE CONTRAR DECEMPARA DE PROTOTOS DE PROSESSA DE PROSESSA

LOCATION:


JEHRK M GUSTODIO - AAII

ILA TO NAGUIA, GAP

STEEL DOORS & RAMP GRILLS FOR BAYANIHAN BUILDING

PROJECT TITLE

BLOW-UP DETAIL




Written dimensions on these drawings shalf have precedence over scaled dimensions. Contractors shalf verify and be responsible for all dimensions and conditions on the job. The designer must be notified immediately of any variations from the dimensions and conditions shown by these drawings.

REMARKS:

SCHEDULE OF DOOR

HOOK BOLTLOCK BODY
DEADBOLT WITH 2
CYLINDERS LOCKSET CAN
BE LOCK INSIDE AND
OUTSIDE

NOTE:



ROLLER TRACK

REO'D. SETS. LOCATION:

MAIN DOOR (CORRIDOR, GROUND FLOOR)

ACCORDION STEEL DOOR

SEE BLOW-UP DETAIL

DESCRIPTION:

-

2.10



DEADBOLT WITH 2 HOOK BOLT LOCK BODY

CONNECTION

MARIA THESAR, MERIS MARCO M. DELA CRUZ REVIEWED BY REQUESTEE: NOTED BY: CYLINDERS LOCKSET

MARIA THERESA T. BULANDOS

CRISTAL GAY F. SUSI

RECOMMMENDING APPROVAL

VINCENT A. ISIP
OFFICER IN CHARGE

MARIA LOURDES L. EVANGELISTA, MD, FPPA
MEDICAL CENTER CHIEF II
MEDICAL CENTER CHIEF II APPROVED BY:

SHEET CONTENT:

SHEET NO.: REVISION NO.

SHOWN

A3 of A6

RA 9266 SECTION >

Drawings and specifican other contract documents duly stamped or seaded, as instruments are visited, and the intellectual properly and documents of the architect, whether the object for which they are unawful for any person to duplicate or make copies of said documents for use in the repetition of and for other projects or buildings, whether executed patify or in whole, without the written consent of the architect or author of said documents.


1.90 2.39


0.95

DOOR OPENING

DEPARTMENT OF HEALTH
MARUVELES MENTAL WELLNESS
MARUVELES MENTAL WELLNESS
GENERAL HOSPITAL
REMONDOLST, POILACHON, MARUVELS, ROTALS
DEPARTMENT OF HEALTH
MARUVELES MENTAL
REMONDOLST, POILACHON, MARUVELS, ROTALS
DEPARTMENT OF HEALTH
MARUVELES MENTAL
REMONDOLST, POILACHON, MARUVELS, ROTALS
DEPARTMENT OF HEALTH
MARUVELES MENTAL
REMONDOLST, POILACHON, MARUVELS, ROTALS
DEPARTMENT OF HEALTH
MARUVELES MENTAL
REMONDOLST, POILACHON, MARUVELS, ROTALS
DEPARTMENT OF HEALTH
MARUVELES MENTAL
REMONDOLST, POILACHON, MARUVELS, ROTALS
DEPARTMENT OF HEALTH
MARUVELES MENTAL
REMONDOLST, POILACHON, MARUVELS, ROTALS
DEPARTMENT OF HEALTH
MARUVELES MENTAL
REMONDOLST, POILACHON, MARUVELS, ROTALS
DEPARTMENT OF HEALTH
MARUVELES MENTAL
REMONDOLST, POILACHON, MARUVELS, ROTALS
DEPARTMENT OF HEALTH
MARUVELES MENTAL
REMONDOLST, POILACHON, MARUVELS, ROTALS
DEPARTMENT OF HEALTH
MARUVELES MENTAL
REMONDOLST, POILACHON, MARUVELS, ROTALS
DEPARTMENT OF HEALTH
MARUVELES MENTAL
REMONDOLST, POILACHON, MARUVELS, ROTALS
DEPARTMENT OF HEALTH
MARUVELES MENTAL
REMONDOLST, POILACHON, MARUVELS, ROTALS
DEPARTMENT OF HEALTH
MARUVELES MENTAL
REMONDOLS MENTAL
REMONDO


DATE SUBMITTED TO EFFIU









RA 9266 SECTION V








REMARKS:

1. SCHEDULE OF DOOR





LOGATION: PARTY WILLIAM PARTY STEEL DOORS & RAMP GRILLS FOR BAYANIHAN BUILDING

Out. No. 172205 Date
Out. No. 172205 Date
Date: 00.16.07

ARCHITECT

PROJECT TITLE

REVIEWED BY REQUESTEE: NOTED BY:

U-GROOVE GUIDE

RECOMMMENDING APPROVAL:

MARIA THESA R. MERIS MARIA THERESA T. BULANDOS MARCO M. DELA CRUZ

Chris

CRISTAL GAY F, SUSI

VINCENPY, ISIP
OFFICER IN CHARGE
PER LOCATION SERVICES

MARIA LOURDES L. EVANGELISTA, MD, FPPA
MEDICAL GENTER CHIEFT
MARIA SERVICIO MARIA CHIEFT
MARIA SERVICIO MARIA CHIEFT
MARIA SERVICIO MARIA CHIEFT
MARIA SERVICIO MARIA CHIEFT
MARIA LOURDES L. EVANGELISTA, MD, FPPA
MEDICAL GENTER CHIEFT
MARIA LOURDES L. EVANGELISTA, MD, FPPA
MEDICAL GENTER CHIEFT
MARIA LOURDES L. EVANGELISTA, MD, FPPA
MEDICAL GENTER CHIEFT
MARIA LOURDES L. EVANGELISTA, MD, FPPA
MEDICAL GENTER CHIEFT
MARIA LOURDES L. EVANGELISTA, MD, FPPA
MEDICAL GENTER CHIEFT
MARIA LOURDES L. EVANGELISTA, MD, FPPA
MEDICAL GENTER CHIEFT
MARIA CHIEFT APPROVED BY:


NAOHS

SHEET NO .:


AA of A6

SHEET CONTENT:

REVISION NO.



00



NMOHS

AGOTA6

DRAWING FORM

PRINTED SERVED WILLIAMS AND CORPORATION OF THE SERVERS

MARIA THERESA T. BULANDOS