



Department of Health
Central Luzon Center for Health Development

MARIVELES MENTAL WELLNESS AND GENERAL HOSPITAL

P. Monroe Street, Pollockton, Mariveles, Bataan, Philippines, 2105

BAONG PILIPINAS

Mobile: 0968-8526-604; Office of the Medical Center Chief: 0968-852 6726 mail@mmwgh.gov.ph mmwgh.gov.ph

NOTICE OF AWARD

REBIDDING OF THE PROVISION OF 400V NOMINAL AND LIFT STATION CONNECTING TO STP FOR ADB ISOLATION FACILITY

November 12, 2025

JID ELECTRICAL SERVICES
Door 2B LASF Apartment, Ylac St. Villamonte,
Bacolod City, Negros Occidental

Sir/Madam:

This is to inform you that the result of the Public Bidding for the 2025-25 REBIDDING OF THE PROVISION OF 400V NOMINAL AND LIFT STATION CONNECTING TO STP FOR ADB ISOLATION FACILITY is awarded to you of THIRTEEN MILLION EIGHT HUNDRED FIFTY THOUSAND EIGHT HUNDRED TEN PESOS AND 70/100 ONLY (Php 13,850,810.70).

You must now provide the performance security within ten (10) days in the form and the amount stipulated in the Instruction to Bidders. Failure to provide the performance security shall constitute sufficient grounds for cancellation of the award and forfeiture of the bid security.

Very truly yours,

LAARNI D. MAGLAQUI, MBA
Chairperson - Committee on Bids and Awards

APPROVED:

DENNIS DAYAO L. ORDOÑA, MD
Medical Center Chief II

CONFORME:

Name of Representative Signature Date 11-17-2025



VISION
Mariveles Mental Wellness and General Hospital is the premier client-oriented DOH hospital, providing safe, efficient, and quality services

MISSION
We provide and advocate for quality mental and medical health care through promotive, preventive, curative and rehabilitative services with training and research.

QUALITY POLICY
The Mariveles Mental Wellness and General Hospital is committed to provide affordable and quality mental and medical health care with Fairness, Accountability, and Continuous Improvement.
We shall ensure compliance with statutory and regulatory requirements.
We pledge to continually improve our Quality Management System to exceed our clients' satisfaction.



**BIDS AND AWARDS COMMITTEE
Resolution No. 2025-564**

M. Delacruz
MARY RODELINE C. DELA CRUZ

Approving Award of Contract for the Rebidding of the Provision of 400V Nominal And Lift Station Connecting to STP For ADB Isolation Facility

WHEREAS, Open Competitive Bidding for 2025-25 Rebidding of the Provision of 400V Nominal And Lift Station Connecting to STP For ADB Isolation Facility was conducted in accordance with the Republic Act 9184 and its Revised Implementing Rules and Regulations;

WHEREAS, the Invitation to Bid (IB) was posted on PhilGEPS on October 2, 2025, on the agency's official website and in a conspicuous place within the premises of the MARIVELES MENTAL WELLNESS AND GENERAL HOSPITAL compound, specifically at the Procurement Office Building, Administrative Office Building Bulletin Board, and the Guard House Bulletin Board.

WHEREAS, a Pre-Bid Conference was held on October 13, 2025 at 3:00 PM at the Procurement Conference Room and/or through webcasting via Zoom, Mariveles Mental Wellness and General Hospital – Mariveles, Bataan, **THREE** (3) prospective bidders attending namely;

1. AJLR Electrical Supply & Services Inc.
2. FBF Industrial Sales & Services
3. JID Electrical Services

WHEREAS, **THREE** (3) bidders procured the bidding documents, namely;

1. AJLR Electrical Supply & Services Inc.
2. FBF Industrial Sales & Services
3. JID Electrical Services

WHEREAS, on the scheduled Submission and Opening of Bids last October 27, 2025, at 3:00 PM, at the Mariveles Mental Wellness and General Hospital Compound– Mariveles Bataan, **THREE** (3) bidders tendered their Bids, namely;

1. AJLR Electrical Supply & Services Inc.
2. FBF Industrial Sales & Services
3. JID Electrical Services

WHEREAS, upon reviewing the technical component envelope submitted by AJLR Electrical Supply & Services Inc., it was noted that Item (I) in the checklist—pertaining to the prospective bidder's computation of Net Financial Contracting Capacity (NFCC)—was not included. Meanwhile, for FBF Industrial Sales & Services, Item (E)—pertaining to the original copy of the Bid Security (if in the form of a Surety Bond, a certification issued by the Insurance Commission must also be submitted, or alternatively, the original copy of a Notarized Bid Securing Declaration)—was likewise missing. As a result, the Bids and Awards Committee (BAC) declared both bidders disqualified and did not proceed with the opening of their financial component envelopes.

[Handwritten signatures of committee members]



WHEREAS, the original envelope containing the **Eligibility and Technical Documents** was opened. The presence, completeness, and correctness of the required documents were checked and verified by the Bids and Awards Committee (BAC) in the presence of the bidders. The results are as follows:

- JID Electrical Services – Eligible

WHEREAS, the **Financial Proposal** of the eligible bidder was opened. The presence, completeness, and correctness of the document were checked and verified by the BAC. The results are as follows:

- JID Electrical Services – Eligible

WHEREAS, the bidder who was declared “Eligible” and was rated “PASSED” and subsequently their respective bids were publicly read and posted in the Abstract of Bids, to wit:

| Name of Company | Bid Security Form | Amount of Bid Security |
|-------------------------|--------------------------|------------------------|
| JID ELECTRICAL SERVICES | Bid Securing Declaration | N/A |

WHEREAS, a Bid Evaluation was conducted on October 28, 2025, reflecting the following summary of bids:

| Bidder Identification/ Name | Bid as Read Amount (Php) | Bid as Calculated Amount (Php) |
|-----------------------------|--------------------------|--------------------------------|
| JID ELECTRICAL SERVICES | ₱ 13,850,808.43 | ₱ 13,850,810.70 |

WHEREAS, the post-qualification, including the careful examination, validation, and verification of all the eligibility, technical, and financial requirements submitted by the bidder, was scheduled from October 28, 2025 to November 4, 2025.

WHEREAS, on November 12, 2025, during the convening of the Bids and Awards Committee (BAC), the BAC Secretariat raised the concern of the Technical Working Group (TWG) regarding a discrepancy in the computation between the submitted Bill of Quantities and the Detailed Estimates of JID Electrical Services. In view of this, the BAC resolved to adopt the Bill of Quantities as the basis, pursuant to Section 32.2.3 of Republic Act No. 9184, which provides that in case of discrepancies between:

- unit cost in the detailed estimate and unit cost in the bill of quantities, the latter shall prevail

WHEREAS, the bid for the bidding project listed below was found to be substantially complying:

Rebidding of the Provision of 400V Nominal And Lift Station Connecting to STP For ADB Isolation Facility

| Name of Company | Total ABC | Bid As Calculated | Variance | Variance Amount |
|-------------------------|---------------|-------------------|----------|-----------------|
| JID ELECTRICAL SERVICES | 14,642,449.13 | 13,850,810.70 | 5.41 % | 791,638.43 |

[Handwritten signatures]



NOW THEREFORE, on the basis of the above, the herein members of the Bids and Awards Committee (BAC) **HEREBY RESOLVE** to award the Bidding Project listed below to the bidder that was determined as the **Single Calculated and Responsive Bid (SCRB)**;

- JID ELECTRICAL SERVICES** with Total Contract Price of **Php 13,850,810.70** inclusive of local taxes for the items.

| Item No. | Description | Qty. | Unit | Total ABC (PhP) |
|--------------------|--|------|------|------------------------|
| 1 | Rebidding of the Provision of 400V Nominal And Lift Station Connecting to STP For ADB Isolation Facility | 1 | lot | 13,850,810.70 |
| GRAND TOTAL | | | | ₱ 13,850,810.70 |

- Bidding Project No. **2025-25 Rebidding of the Provision of 400V Nominal And Lift Station Connecting to STP For ADB Isolation Facility** with Total Approved Budget of the Contract amounting to **Php 14,642,449.13** has a total variance of **Php 791,638.43** from the successful bidding project.

| Total Approved Budget of the Contract (ABC) | Total Amount Awarded | Total Amount of Variance |
|---|----------------------|--------------------------|
| 14,642,449.13 | 13,850,810.70 | 791,638.43 |
| GRAND TOTAL | | ₱ 791,638.43 |

Signed this 12th day of November, 2025 at the Mariveles Mental Wellness and General Hospital, Mariveles, Bataan

BIDS AND AWARDS COMMITTEE (BAC)


AVELINO V. DE LEON, UAP
BAC Member



MEYNARD ANTHONY V. BANZON, ECE
BAC Member



LADY CHARLENE S. VILLAPANDO, RMT
BAC Member


MERCED Y. ARADO, RPh, MPA
BAC Vice-Chairperson


LAARNI D. MAGLAQUI, MBA
BAC Chairperson

APPROVED BY:


DENNIS DAYAO L. ORDOÑA, MD
Medical Center Chief II
Head of the Procuring Entity


VINCENT A. ISIP, MPA
Chief Administrative Officer